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SECTION A - SUPPLEMENTAL INFORMATION

For Local Clauses See: https://aais.ria.army.mil

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         HQ, DA           NOTICE TO OFFERORS - USE OF CLASS I OZONE-DEPLETING SUBSTANCES            JUL/1993

     (a) In accordance with Section 326 of P.L. 102-484, the Government is prohibited from awarding any contract which includes a

specification or standard that requires the use of a Class I ozone-depleting substance (ODS) identified in Section 602(a) of the Clean

Air Act, 42 U.S.C. 7671a(a), or that can be met only through the use of such a substance unless such use has been approved, on an

individual basis, by a senior acquisition official who determines that there is no suitable substitute available.

     (b) To comply with this statute, the Government has conducted a best efforts screening of the specifications and standards

associated with this acquisition to determine whether they contain any ODS requirements. To the extent that ODS requirements were

revealed by this review they are identified in Section C with the disposition determined in each case.

     (c) If offerors possess any special knowledge about any other ODSs required directly or indirectly at any level of contract

performance, the U.S. Army would appreciate if such information was surfaced to the Contracting Officer for appropriate action. To

preclude delay to the procurement, offerors should provide any information in accordance with FAR 52.214-6 or 52.215-14 as soon as

possible after release of the solicitation and prior to the submission of offers to the extent practicable. It should be understood that

there is no obligation on offerors to comply with this request and  that no compensation can be provided for doing so.

(AA7020)

    A-2         52-201-4501      NOTICE ABOUT TACOM-RI OMBUDSMAN                                           NOV/1995

                TACOM-RI

     a.  We have an Ombudsman Office here at TACOM-RI.  Its purpose is to open another channel of communication with TACOM-RI

contractors.

     b.  If you think that this solicitation:

          1.  has inappropriate requirements; or

          2.  needs streamlining; or

          3.  should be changed

you should first contact the buyer or the Procurement Contracting Officer (PCO).

     c.  The buyer's name, phone number and address are on the cover page of this solicitation.

     d. If the buyer or PCO doesn't respond to the problem to your satisfaction, or if you want to make comments anonymously, you can

contact the Ombudsman Office.  The address and phone number are:

          U.S. Army TACOM-RI

          AMSTA-AQ-AR (OMBUDSMAN)

          Rock Island IL 61299-7630

          Phone: (309) 782-3223

          Electronic Mail Address:  amsta-aq-ar@ria.army.mil

     e.  If you contact the Ombudsman, please provide him with the following information:

          (1)  TACOM-RI solicitation number;

          (2)  Name of PCO;

          (3)  Problem description;

          (4)  Summary of your discussions with the buyer/PCO.

(End of clause)
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(AS7006)

    A-3         52.210-4516      COMMERCIAL EQUIVALENT ITEM(S)                                             JUN/1998

                TACOM-RI

THE GOVERNMENT HAS A PREFERENCE TO SATISFY ITS NEEDS THROUGH THE ACQUISITION OF COMMERCIAL ITEMS.  IF YOU KNOW OF ANY COMMERCIAL

EQUIVALENT ITEM(S) FOR THOSE LISTED IN THIS SOLICITATION, PLEASE CONTACT THE CONTRACTING OFFICE.  INFORMATION PROVIDED WILL BE

CONSIDERED FOR FUTURE PROCUREMENTS.

                                                            (END OF CLAUSE)

(AS7003)

    A-4         52.211-4506      INSTRUCTIONS REGARDING SUBSTITUTIONS FOR MILITARY AND FEDERAL             DEC/1997

                TACOM-RI         SPECIFICATIONS AND STANDARDS

     (a) Section I of this document contains DFARS clause 252.211-7005, Substitutions for Military Specifications and Standards, which

allows bidders/quoters/offerors to propose Management Council approved Single Process Initiatives (SPIs) in their bids/quotes/offers, in

lieu of military or Federal specifications and standards cited in this solicitation.

     (b) An offeror proposing to use an SPI process under this solicitation shall identify the following for each proposed SPI as

required by DFARS 252.211-7005 contained in Section I:

SPI                           MILITARY/FEDERAL              LOCATION OF         FACILITY                 ACO

                             SPEC/STANDARD                 REQUIREMENT

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

____________________          _________________________     _______________     ___________________      ____________________

     (c) An offeror proposing to use an SPI process under this solicitation shall also provide a copy of the Department of Defense

acceptance for each SPI process proposed.

     (d) In the event an offeror does not identify any SPI in paragraph (b) above, the Government shall conclude that the

bidder/quoter/offeror submits its bid/quote/proposal in accordance with the requirements of this solicitation.

     (e) The price that is provided by the offeror in the Schedule in Section B will be considered as follows:

          (1) If an SPI is identified in paragraph (b) above, the Government will presume that the price is predicated on the use of the

proposed SPI.

          (2) If there is no SPI identified in paragraph (b) above, the Government will presume the price is predicated on the

requirements as stated in the solicitation.

     (f) Bidders/quoters/offerors are cautioned that there is always the possibility that the Government could make a determination at

the Head of the Contracting (HCA)/Program Executive Officer (PEO) level that the proposed SPI is not acceptable for this procurement. If

such a determination is made, and the bid/quote/offer only identifies a price predicated on use of proposed SPI, the bid/quote/offer

will be determined nonresponsive. Bidders/quoters/offerors who propose SPI processes are encouraged to provide a price below to reflect

their price for the item manufactured in accordance with the requirements as stated in this solicitation to preclude possibly being

determined nonresponsive:

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

CLIN     ____________________ PRICE $       _______________

(End of clause)
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(AS7008)

    A-5         52.215-4503      NOTICE TO OFFERORS - ELECTRONIC BID/OFFER  RESPONSE REQUIRED              FEB/2002

                TACOM-RI

    1.  In accordance with Management Reform Memorandum (MRM) #2 from the Department of Defense (DoD), all Services are required to

eliminate paper from their acquisition process by January 1, 2000 (see information at http://www.acq.osd.mil/pcipt/).

    2.  In response to this mandates, TACOM-RI has established the capability to receive bids, proposals, and quotes electronically.  A

hotlink from the TACOM-RI Solicitation Page has been activated to fully automate the response process (see

http://aais.ria.army.mil/aais/SOLINFO/index.htm).

    3.  IMPORTANT:  Bids/proposals/quotes in response to this solicitation are REQUIRED to be submitted in electronic format.  Hard copy        _________

bids/offers/quotes WILL NOT BE ACCEPTED.

    4.  Your attention is drawn to the following clauses in Section L of this solicitation for instructions and additional information:

             LS7011, Electronic Bids/Offers - TACOM-RI

                  (TACOM-RI 52.215-4510)

             LS7013, Electronic Award Notice - TACOM-RI

                  (TACOM-RI 52.215-4511)

                                          (End of clause)

(AS7004)

    A-6         52.233-4503      AMC-LEVEL PROTEST PROGRAM                                                 JUN/1998

                TACOM-RI

(OCTOBER 1996)

If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns with the responsible

contracting officer.  However, you can also protest to Headquarters, AMC.  The HQ, AMC-Level Protest Program is intended to encourage

interested parties to seek resolution of their concerns within AMC as an Alternative Dispute Resolution  forum, rather than filing a

protest with General Accounting Office or other external forum.  Contract award or performance is suspended during the protest to the

same extent, and within the same time periods, as if filed at the GAO.  The AMC protest decision goal is to resolve protests within 20

working days from filing.  To be timely, protests must be filed within the periods specified in FAR 33.103.  Send protests (other than

protests to the contracting officer) to:

     HQ Army Materiel Command

     Office of Command Counsel

     ATTN: AMCCC-PL

     5001 Eisenhower Avenue

     Alexandria, VA 22333-0001

     Facsimile number (703) 617-4999/5680

     Voice Number (703) 617-8176

The AMC-level protest procedures are found at:

     http://www.amc.army.mil/amc/cc/protest.html

If Internet access is not available contact the contracting officer or HQ, AMC to obtain the AMC-Level Protest Procedures.

                                                            (END OF CLAUSE)

(AS7010)
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    A-7         52.243-4510      DIRECT VENDOR DELIVERY                                                    JAN/1999

                TACOM-RI

In accordance with the Changes clause of this contract, the contractor may be called upon to ship directly to the user, in lieu of the

destination in the Schedule, to satisfy urgent or backorder situations. In such instances the contractor may be directed to use best

commercial packaging. The contractor may also be called upon to ship the item to the new destination within 24 hours of the required

delivery date as specified in the Schedule. Please provide your POC, electronic mail address and commercial phone number including area

code for this effort below:

TIM YEAGER

256-705-5363

TIM@RIDGE-INC.COM

(End of clause)

(AS7012)

    A-8         52.246-4538      CONTRACTOR PERFORMANCE CERTIFICATION PROGRAM (CP) 2                       JUN/1998

                TACOM-RI

THE U.S. ARMY TANK-AUTOMOTIVE AND ARMAMENTS COMMAND (TACOM) ROCK ISLAND (RI) ACTIVELY PARTICIPATES IN THE CONTRACTOR PERFORMANCE

CERTIFICATION PROGRAM (CP)2.

THE (CP)2 CERTIFICATION PROCESS IDENTIFIES CONTRACTORS COMMITTED TO TOTAL QUALITY, CUSTOMER SATISFACTION, AND CONTINUOUS IMPROVEMENT OF

THEIR DESIGN/DEVELOPMENT AND PRODUCTION  PROCESSES.  ANY CONTRACTORS WHO HAVE HAD OR ANTICIPATE HAVING CONTRACTS WITH ANY AMC MAJOR

SUBORDINATE COMMAND MAY VOLUNTARILY PARTICIPATE.

ADDITIONAL INFORMATION CAN BE OBTAINED BY CONTACTING THE CONTRACT SPECIALIST, OR THE (CP)2 PARTNERSHIP TEAM AT (309) 782-6591.

                                                          (END OF CLAUSE)

(AS7502)

THIS CONTRACT NUMBER DAAE20-02-C-0070 IS AWARDED TO RIDGE INSTRUMENT COMPANY INC., WITHOUT FIRST ARTICLE REQUIREMENT.  CLIN 0001AA FOR

48 EACH, PERISCOPE SUBASSEMBLIES, IS AWARDED AT A UNIT PRICE OF $6,843.85 FOR A TOTAL CONTRACT PRICE OF $328,504.80.

SOLICITATION NUMBER DAAE20-01-R-0108 IS HEREBY INCORPORATED AND MADE A PART OF THIS CONTRACT.

A 100 PERCENT OPTION IS A CONDITION OF THIS AWARD.  SEE CLAUSE IF6080, EVALUATED OPTION FOR INCREASED QUANTITY, FAR 52.217-6.

                                               *** END OF NARRATIVE A 001 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          Supplies or Services and Prices/Costs              _____________________________________

0001AA        PRODUCTION QUANTITY WITHOUT FIRST ARTICLE/QV               48          EA   $   6,843.85000  $        328,504.80              ____________________________________________                                 ______________   _________________

              NSN: 6650-01-302-2647

              NOUN: PERISCOPE SUBASSEMB

              FSCM: 19207

              PART NR: 12352466

              SECURITY CLASS: Unclassified

              PRON: M112A736M1    PRON AMD: 02    ACRN: AA

              AMS CD: 060011MVAAV

              Description/Specs./Work Statement              _________________________________

              TOP DRAWING NR: 12352466

              Packaging and Marking              _____________________

                SEE CLAUSE DS6411

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W52H091031H913  W25G1U    J                2

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               48           06-DEC-2002

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W25G1U)   XU TRANSPORTATION OFFICER

                         DDSP NEW CUMBERLAND FACILITY

                         BUILDING MISSION DOOR 113 134

                         NEW CUMBERLAND        PA 17070-5001

               A DD250 IS REQUIRED (See Clause HS6510)

                              (End of narrative F001)

0002          Supplies or Services and Prices/Costs              _____________________________________

              DATA ITEM                                                                   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   _________________

              SECURITY CLASS: Unclassified

Contractor will prepare and deliver the

technical data in accordance with the

requirements, quantities and schedules

set forth in the Contract Data
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Requirements Lists (DD Form 1423),

Exhibit A.

A DD 250 IS NOT REQUIRED (For CLIN 0002)

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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For Local Clauses See: https://aais.ria.army.mil

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    B-1         252.225-7008     SUPPLIES TO BE ACCORDED DUTY-FREE ENTRY                                   MAR/1998

                DFARS

     In accordance with paragraph (b)of the Duty-Free Entry clause of this contract, in addition to duty-free entry for all qualifying

country supplies (end products and components) and all eligible end products subject to applicable trade agreements (if this contract

contains the Buy American Act-Trade Agreements-Balance of Payments Program clause or the Buy American Act-North American Free Trade

Agreement Implementation Act-Balance of Payments Program clause), the following foreign end products that are neither qualifying country

end products not eligible end products under a trade agreement, and the following nonqualifying country components, are accorded duty-

free entry:

          NONE

(BA6701)

  8 28

DAAE20-02-C-0070

RIDGE INSTRUMENT CO INC



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

For Local Clauses See: https://aais.ria.army.mil

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.210-4501      DRAWINGS/SPECIFICATION                                                    MAR/1988

                TACOM-RI

     In addition to the drawing(s) and/or specifications listed below, other documents which are part of this procurement and which

apply to Preservation/Packaging/Packing and Inspection and Acceptance are contained elsewhere.

     The following drawing(s) and specifications are applicable to this procurement.

     Drawings and Specifications in accordance with enclosed Technical Data Package Listing TDPL 12352466 with revisions in effect as of

13 JUN 00 (except as follows):

     FOR ENGINEERING EXCEPTIONS SEE ATTACHMENT 001

(CS6100)

    C-2         52.248-4502      CONFIGURATION MANAGEMENT DOCUMENTATION                                    JUL/2001

                TACOM RI

The contractor may submit Engineering Change Proposal (ECPs), Value Engineering Change Proposals (VECPs), Request for

Deviations (RFDs), and Notice of Revisions (NORs) for the documents in the Technical Data Package (TDP).  The contractor shall prepare

these documents in accordance with Table DIP4-1 of MIL-STD-2549.  The contractor is not responsible for the documentation of the

logistics support impact of proposed ECPs.

These documents shall be submitted on the WWW via the Engineering Changes At Light Speed (ECALS) Worldwide Web page and in

accordance with the enclosed DD Form 1423, Contract Data Requirements Lists.

If the Government receives the same or substantially the same VECPs from two or more contractors, the contracts whose VECP is

received first, will be entitled to share with the Government in all instant, concurrent, future, and collateral savings.

Duplicate VECPs, which are received subsequently, will be returned to the contractor(s) without formal evaluation, regardless

of whether or not the first VECP has been approved and accepted by the Government.  If the first VECP submitter's proposal is accepted

by the Government, subsequent submitters will receive no VECP savings under their own or other contracts.

(End of Clause)

(CS7108)
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SECTION E - INSPECTION AND ACCEPTANCE

For Local Clauses See: https://aais.ria.army.mil

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                  http://www.arnet.gov/far/      or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(EA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES - FIXED-PRICE                                      AUG/1996

    E-2         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-3         52.246-11        HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT                                 FEB/1999

   The Contractor shall comply with the higher-level quality standard selected below, (If more than one standard is listed, the offeror

shall indicate its selection by checking the appropriate block.)

     Title                                                        Number        Date            Tailoring

(  )  Quality Management Systems - Requirements               ISO 9001:2000    13 Dec 2000     tailored by excluding para 7.3

(  )  Quality Systems - Model for QA                          ISO 9002           1994          untailored

(End of clause)

(EF6002)

    E-4         52.246-4531      ACCEPTANCE INSPECTION EQUIPMENT (AIE)                                     MAR/2001

                TACOM-RI

     (a) The contractor shall use a calibration system with traceability to a national or international standard for the AIE used on

this contract.

     (b) The contractor shall provide all AIE (except for any AIE listed as available in Section H or Appendix I) necessary to assure

conformance of material to the contract requirements.

     (c) AIE shall be available for use on the First Article (FA) submission, if FA is required, or prior to use for acceptance of

production material on this contract.

     (d) Contractor furnished AIE shall be made (i) to the AIE designs specified in Section C, or (ii) to any other design provided the

contractor's proposed AIE design is approved by the Government. Contractor's proposed AIE design for inspection of characteristics

listed as "Critical, Special or Major" shall be submitted to the Government for review and approval as directed on the Contract Data

Requirements List, DD Form 1423. Government approval of AIE design shall not be considered to modify the contract requirements.

     (e) When the contractor submits it's proposed AIE on commercial off the shelf equipment, the contractor shall include the

manufacturer's name and model number, and sufficient information to show capability of the proposed AIE to perform the inspection

required. When submitting proposed AIE design documentation on commercial computer controlled test and measuring equipment include

information on (1) test program listing (2) flowcharts showing accept and reject limits and computer generated test stimuli (3)

calibration program listing (4) sample of the printout of an actual test and calibration (5) test plan to verify accuracy of inspection

and correctness of accept or reject decision (6) identification of the equipment by model name and number.

     (f) Resubmission of the contractor's proposed AIE design for Government approval on a follow on Government contract is not

required, provided the inspection characteristic parameters specified in the technical data package and the previously Government

approved AIE designs have not changed. In this situation, the contractor shall provide written correspondence in the place of the AIE

designs that indicates the prior Government approval and states that no changes have occurred.
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     (g) The Government reserves the right to disapprove, at any time during the performance of this contract, any AIE that is not

accomplishing its intended use in verifying an inspection or test characteristic.

     (h)  If the contractor changes the design after the initial approval, the modified design must be submitted for approval prior to

use.

(End of clause)

(ES7002)

    E-5         52.246-4540      CONTRACTOR PERFORMANCE CERTIFICATION PROGRAM (CP) 2-2000                  APR/2001

                TACOM-RI

      a.  The (CP)2-2000 program is a voluntary program open to all contractors.  The program is a unified effort between the Government

and the Contractor to confirm the development, use and continuous improvement of quality operations.  Implementation and continuous

improvement are measured and documented through independent audits and follow on reporting.  For more information on the (CP)2-2000

program, please contact the Contracting Officer.

     b.  The Government will not delay processing of this solicitation to afford any offeror additional time to complete the (CP)2-2000

certification process.

     c.  You may provide the following information relative to (CP)2-2000 certification:

          (1)     NOT CERTIFIED             _____

          (2)     CERTIFIED             _____

                  (i)   DATE OF CERTIFICATION                     ___

                  (ii)  CERTIFYING ACTIVITY                      ___

     d.  For Contractor facilities currently certified under the (CP)2-2000 program, the following shall apply:

          (1)  Provided the process is in a state of statistical control and the minimum process performance index of 1.33 is met, the

Contractor may eliminate acceptance inspections and acceptance testing for unlisted, minor, and major characteristics and parameters by

providing written notice to the Contracting Officer and providing a copy furnished to the Administrative Contracting Officer.  The

provisions of the Alternatives to Lot Acceptance Sampling (including Statistical Process Control (SPC)) clause of this contract still

apply for reduction or elimination of acceptance inspection or acceptance testing  for characteristics and parameters identified as

critical level I or Critical Level II or "special."

          (2)  Design approvals for acceptance equipment and test equipment will be waived for unlisted, minor and major characteristics

and parameters by providing written notice to the Contracting Officer.  The provisions of the "Acceptance Inspection Equipment (AIE)"

clause of this contract still apply for acceptance equipment and test equipment design approvals utilized for "critical Level I or

Critical Level II" or "special" characteristics or parameters.

          (3)  First Article Test Requirements shall be waived by the Contracting Officer when supplies identical or similar to those

called for in the schedule have been previously furnished by the Contractor and have been accepted by the Government.

     e.  The Government reserves the right to rescind, at no increase in contract price, the rights and benefits granted to the

Contractor under this clause if the Contractor's quality performance deteriorates from the level specified within the (CP)2-2000

agreement between the Government and the Contractor.

(End of Clause)

(ES7016)
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SECTION F - DELIVERIES OR PERFORMANCE

For Local Clauses See: https://aais.ria.army.mil

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(FA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-2         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

    F-3         52.247-48        F.O.B. DESTINATION - EVIDENCE OF SHIPMENT                                 FEB/1999

    F-4         52.211-16        VARIATION IN QUANTITY                                                     APR/1984

     (a) A variation in the quantity of any item called for by this contract will not be accepted unless the variation has been caused

by conditions of loading, shipping, or packing, or allowances in manufacturing processes, and then only to the extent, if any, specified

in paragraph (b) below.

     (b) The permissible variation shall be limited to:

          Zero percent (0%) increase

          Zero percent (0%) decrease.

     This increase or decrease shall apply to the total contract quantity.

(FF7020)

    F-5         52.247-4531      COGNIZANT TRANSPORTATION OFFICER                                          MAY/1993

                TACOM-RI

     (a) The contract administration office designated at the time of contract award, or the office servicing the point of shipment if

subsequently designated by the original office, will be the contact point to which the contractor will:

          (1) Submit, as necessary, DD Form 1659, Application for U.S. Government Bill(s) of Lading/Export Traffic Release, in

triplicate at least ten days prior to date supplies will be available for shipment;

          (2) Obtain shipping instructions as necessary for F.O.B. Destination delivery; and

          (3) Furnish necessary information for MILSTRIP/MILSTAMP or other shipment documentation and movement control, including air

and water terminal clearances.

          (4) For FMS, at least 10 days in advance of actual shipping date the contractor should request verification of ''Ship to'' and

''Notification'' address from the appropriate DCMAO.

     (b) The contract administration office will provide to the contractor data necessary for shipment marking and freight routing.

     (c) The contractor shall not ship directly to a Military air or water port terminal without authorization by the designated point

of contact.

(End of Clause)

(FS7240)
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SECTION G - CONTRACT ADMINISTRATION DATA

                                                                                    JOB                                                                                    JOB

LINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ______      ____ _____ _________________________                            ______    ___________         _______________   ______      ____ _____ _________________________                            ______    ___________         __________

0001AA  M112A736M1   AA    2   97   X4930AC9G 6D           26KB  S11116                       W52H09    $         328,504.80

     060011MVAAV

                                                                                                          __________________

                                                                                              TOTAL     $         328,504.80

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        97   X4930AC9G 6D           26KB  S11116                W52H09           $         328,504.80                                                                                                          __________________

                                                                                              TOTAL     $         328,504.80
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

For Local Clauses See: https://aais.ria.army.mil

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(HA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAR/2000

                DFARS

    H-2         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

                DFARS

    H-3         52.246-4500      MATERIAL INSPECTION & RECEIVING REPORTS (DD FORM 250)                     NOV/2001

                TACOM-RI

(a)  Material Inspection and Receiving Report(s) (DD Form 250), are required to be prepared and furnished to the Government under the

clause of this contract entitled 'Material Inspection and Receiving Report'.  Distribution of reports to the Purchasing Office (in

accordance with DoD FAR Supplement Appendix F) shall be accomplished electronically.

(b)  Two copies of the DD Form 250 are required to be submitted to the Purchasing Office. To satisfy this submission requirement

electronically, the completed documents may be transmitted via electronic mail, or data fax.  The electronic mail addresses for

submission are MAESL@ria.army.mil and AMSTA-LC-CTRL@ria.army.mil.  The data fax numbers for submission are (309)782-4753, ATTN: Linda

Maes and (309) 782-8054 (ATTN: Louise Kalal).

(c)  Any additional copies required in accordance with Appendix F may be submitted to the addresses identified below via the U. S.

Postal Service:

      (1)  The FMS/MAP copies may be submitted to:

           N/A

                                                    (End of Clause)

(HS6510)

    H-4         52.247-4545      PLACE OF CONTRACT SHIPPING POINT, RAIL INFORMATION                        MAY/1993

                TACOM-RI

The bidder/offeror is to fill in the 'Shipped From' address, if different from 'Place of Performance' indicated elsewhere in this

section.

          Shipped From:

___________________________________

___________________________________

___________________________________
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For contracts involving F.O.B. Origin shipments furnish the following rail information:

Does Shipping Point have a private railroad siding?       YES       NO                                                    _____     _____

If YES, give name of rail carrier serving it:                                              ____________________

If NO, give name and address of nearest rail freight station and carrier serving it:

Rail Freight Station Name and Address:                                       ____________________

Serving Carrier:                 _________________________

(End of Clause)

(HS7600)
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SECTION I - CONTRACT CLAUSES

For Local Clauses See: https://aais.ria.army.mil

This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon

request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at

these addresses:

                                     http://www.arnet.gov/far/    or    www.acq.osd.mil/dp/dars

If the clause requires additional or unique information, then that information is provided immediately after the clause title.

(IA7001)

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            JAN/1997

                                 IMPROPER ACTIVITY

    I-5         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-6         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/1997

    I-7         52.204-4         PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER                          AUG/2000

    I-8         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

    I-9         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-10         52.215-2         AUDIT AND RECORDS - NEGOTIATION                                           JUN/1999

   I-11         52.215-11        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS        OCT/1997

   I-12         52.215-13        SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS                        OCT/1997

   I-13         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/1997

   I-14         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-15         52.222-19        CHILD LABOR - COOPERATION WITH AUTHORITIES AND REMEDIES                   DEC/2001

   I-16         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-17         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-18         52.222-35        EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-19         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-20         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-21         52.225-8         DUTY-FREE ENTRY                                                           FEB/2000

   I-22         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUL/2000

   I-23         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           JAN/1991

   I-24         52.229-5         TAXES - CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO            APR/1984

   I-25         52.232-1         PAYMENTS                                                                  APR/1984

   I-26         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-27         52.232-11        EXTRAS                                                                    APR/1984

   I-28         52.232-17        INTEREST                                                                  JUN/1996

   I-29         52.232-23        ASSIGNMENT OF CLAIMS - ALTERNATE I                                        APR/1984

   I-30         52.232-25        PROMPT PAYMENT                                                            FEB/2002

   I-31         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR                 MAY/1999

                                 REGISTRATION

   I-32         52.233-1         DISPUTES                                                                  DEC/1998

   I-33         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-34         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-35         52.243-1         CHANGES - FIXED PRICE                                                     AUG/1987

   I-36         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         MAR/2002

   I-37         52.247-63        PREFERENCE FOR U.S. - FLAG AIR CARRIERS                                   JAN/1997

   I-38         52.248-1         VALUE ENGINEERING                                                         FEB/2000

   I-39         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-40         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-41         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-42         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

                DFARS

   I-43         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION                                  NOV/2001
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

                DFARS

   I-44         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                DFARS            THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-45         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

                DFARS

   I-46         252.225-7001     BUY AMERICAN ACT AND BALANCE OF PAYMENTS PROGRAM                          MAR/1998

                DFARS

   I-47         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              DEC/1991

                DFARS

   I-48         252.225-7009     DUTY-FREE ENTRY--QUALIFYING COUNTRY SUPPLIES (END PRODUCTS AND            AUG/2000

                DFARS            COMPONENTS)

   I-49         252.225-7010     DUTY-FREE ENTRY -- ADDITIONAL PROVISIONS                                  AUG/2000

                DFARS

   I-50         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               AUG/2000

                DFARS

   I-51         252.225-7014     PREFERENCE FOR DOMESTIC SPECIALTY METALS - ALTERNATE I                    MAR/1998

                DFARS

   I-52         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    DEC/2000

                DFARS

   I-53         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    JUN/1997

                DFARS

   I-54         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          JUN/1992

                DFARS

   I-55         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             SEP/2001

                DFARS            ENTERPRISES-D0D CONTRACTS

   I-56         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

                DFARS

   I-57         252.232-7004     DOD PROGRESS PAYMENT RATES                                                OCT/2001

                DFARS

   I-58         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

                DFARS

   I-59         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

                DFARS

   I-60         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

                DFARS

   I-61         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  DEC/1991

                DFARS

   I-62         52.217-6         EVALUATED OPTION FOR INCREASED QUANTITY                                   MAR/1990

     a. This solicitation includes an evaluated option (See Section M).

     b. The Government reserves the right to increase the quantity of item(s) 0001AA by a quantity of up to and including but not

exceeding 100 percent as an evaluated option at the price(s) quoted below.

     c. If the Contractor does not quote a price hereunder, the lowest price offered/bid in the Schedule for item(s) 0001AA shall be the

price used for evaluation/award of any option quantities. All evaluation factors identified in the solicitation, except F.O.B. origin

transportation costs, will be applied to the option quantity for evaluation purposes.

     d. The Contracting Officer may exercise the evaluated option at any time preceding 60 DAYS PRIOR TO FINAL CONTRACT DELIVERIES by

giving written notice to the Contractor.

     e. Delivery of the items added by exercise of this option shall continue immediately after, and at the same rate as delivery of

like items called for under the contract, unless the parties agree otherwise.

     f. Subject to the limitations contained in this clause, the Government may exercise this option on one or more occasions.

     g. Offered Unit Prices for the Option Quantities are:

                                                            Unit Price                                                            __________

               Evaluated Option
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               (F.O.B. Origin)                              $                CLIN 0001AA                                                             _______________

 Varying prices may be offered for the option quantities actually ordered and the dates when ordered. In as much as the unit price for

the basic quantity may contain starting, load, testing, tooling, transportation or other costs not applicable to option quantities,

offerors are requested to take these factors into consideration while setting forth the unit price(s) for the option quantities. The

option price is expected (but not required) to be lower than the unit price for the initial quantity.

(End of Clause)

(IF6080)

   I-63         52.232-16        PROGRESS PAYMENTS                                                         FEB/2002

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly in

amount of $2500 or more approved by the Contracting Officer, under the following conditions:

(a)  Computation of amounts.

     (1)  Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80 percent of the

Contractor's total costs incurred under this contract whether or not actually paid, plus financing payments to subcontractors (see

paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this contract.  The

Contracting Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment

purposes.

     (2)  The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the

amounts that have been paid by cash, check, or other forms of payment, or that will be paid to subcontractors -

          (i)  In accordance with the terms and conditions of a subcontract of invoice; and

          (ii)  Ordinarily prior to the submission of the Contractor's next payment request to the Government.

     (3)  The Government will exclude accrued costs of Contractor contributions under employee pension plans until actually paid unless -

          (i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

          (ii)  The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any

contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments until paid).

     (4)  The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this

clause:

          (i)  Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting

principles and practices.

          (ii)  Costs incurred by subcontractors or suppliers.

          (iii)  Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or

amortized portion of such costs.

          (iv)  Payments made or amounts payable to subcontractors or suppliers, except for--

               (A)  Completed work, including partial deliveries, to which the Contractor has acquired title; and

               (B)  Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

     (5)  The amount of unliquidated progress payments may exceed neither (i) the progress payments made against incomplete work

(including allowable unliquidated progress payments to subcontractors) nor (ii) the value, for progress payment purposes, of the

incomplete work.  Incomplete work shall be considered to be the supplies and services required by this contract, for which delivery and

invoicing by the Contractor and acceptance by the Government are incomplete.

     (6)  The total amount of progress payments shall not exceed eighty percent (80%) of the total contract price.

     (7)  If a progress payment or the unliquidated progress payment exceed the amounts permitted by subparagraphs (a)(4) or (a)(5)
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above, the Contractor shall repay the amount of such excess to the Government on demand.

     (8)  Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of

less than $2500.  The Contracting Officer may make exceptions.

(b)  Liquidation.  Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be

liquidated by deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress

payments, or eighty percent (80%) of the amount invoiced, whichever is less.  The Contractor shall repay to the Government any amounts

required by a retroactive price reduction, after computing liquidations and payments on past invoices at the reduced prices and

adjusting the unliquidated progress payments accordingly.  The Government reserves the right to unilaterally change from the ordinary

liquidation rate to an alternate rate when deemed appropriate for proper contract financing.

(c)  Reduction or suspension.  The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or

take a combination of these actions, after finding on substantial evidence any of the following conditions:

     (1)  The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) below).

     (2)  Performance of this contract is endangered by the Contractor's (i) failure to make progress or (ii) unsatisfactory financial

condition.

     (3)  Inventory allocated to this contract substantially exceeds reasonable requirements.

     (4)  The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

     (5)  The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion of this contract.

     (6)  The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in

paragraph (b) above, and that rate is less than the progress payment rate stated in subparagraph (a)(1) above.

(d)  Title.

     (1)  Title to the property described in this paragraph (d) shall vest in the Government.  Vestiture shall be immediately upon the

date of this contract, for property acquired or produced before that date.  Otherwise, vestiture shall occur when the property is or

should have been allocable or properly chargeable to this contract.

     (2)  "Property," as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are

or should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

          (i)  Parts, materials, inventories, and work in process;

          (ii)  Special tooling and special test equipment to which the Government is to acquire title under any other clause of this

contract;

          (iii)  Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other

similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above; and

          (iv)  Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the

Government by other clauses of this contract.

     (3)  Although title to property is in the Government under this clause, other applicable clauses of this contract, e.g., the

termination or special tooling clauses, shall determine the handling and disposition of the property.

     (4)  The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officer's

approval, but the proceeds shall be credited against the costs of performance.

     (5)  To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor

must obtain the Contracting Officer's advance approval of the action and the terms.  The Contractor shall (i) exclude the allocable cost

of the property from the costs of contract performance, and (ii) repay to the Government any amount of unliquidated progress payments

allocable to the property.  Repayment may be by cash or credit memorandum.

     (6)  When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments,

title shall vest in the Contractor for all property (or the proceeds thereof) not--

          (i)  Delivered to, and accepted by, the Government under this contract; or
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          (ii)  Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested

in the Government under this clause.

     (7)  The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the

Government acquired title solely under this clause.

(e)  Risk of loss.  Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the

title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk.  The

Contractor shall repay the Government an amount equal to the unliquidated progress payments that are based on costs allocable to

property that is damaged, lost, stolen, or destroyed.

(f)  Control of costs and property.  The Contractor shall maintain an accounting system and controls adequate for the proper

administration of this clause.

(g)  Reports and access to records.  The Contractor shall promptly furnish reports, certificates, financial statements, and other

pertinent information reasonably requested by the Contracting Officer for the administration of this clause.  Also, the Contractor shall

give the Government reasonable opportunity to examine and verify the Contractor's books, records, and accounts.

(h)  Special terms regarding default.  If this contract is terminated under the Default clause, (i) the Contractor shall, on demand,

repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the Contractor, on full liquidation of

progress payments, for all property for which the Government elects not to require delivery under the Default clause.  The Government

shall be liable for no payment except as provided by the Default clause.

(i)  Reservations of rights.

     (1)  No payment or vesting of title under this clause shall (i) excuse the Contractor from performance of obligations under this

contract or (ii) constitute a waiver of any of the rights or remedies of the parties under the contract.

     (2)  The Government's rights and remedies under this clause (i) shall not be exclusive but rather shall be in addition to any other

rights and remedies provided by law or this contract and (ii) shall not be affected by delayed, partial, or omitted exercise of any

right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or impair any further exercise under this

clause or the exercise of any other right, power, or privilege of the Government.

(j)  Financing payments to subcontractors.  The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2) of this

clause shall be all financing payments to subcontractors or division, if the following conditions are met:

     (1)  The amounts included are limited to -

          (i)  The unliquidated reminder of financing payments made; plus

          (ii)  any unpaid subcontractor requests for financing payments.

     (2)  The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of

work and the first delivery, or, if the subcontractor is a small business concern, 4 months.

     (3)  If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional order

concerning progress payments -

          (i)  Are substantially similar to the terms of the clause for any subcontractor that is a large business concern, or that

clause with its Alternate I for any subcontractor that is a small business concern;

          (ii)  Are at least as favorable to the Government as the terms of this clause;

          (iii)  Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;

          (iv)  Are in conformance with the requirements of FAR 32.504(e); and

          (v)  Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if (A) the Contractor defaults or (B) the subcontractor becomes

bankrupt or insolvent.

     (4)  If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order

concerning payments -

          (i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and
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definition of, performance-based payments in FAR Part 32;

          (ii)  Are in conformance with the requirements of FAR 32.504(f); and

          (iii)  Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if - (A) The Contractor defaults; or (B) The subcontractor

becomes bankrupt or insolvent.

    (5)  If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or

interdivisional order concerning payments -

          (i)  Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets

the definition and standards for acquisition of commercial items in FAR Part 2 and 12;

          (ii)  Are in conformance with the requirements of FAR 32.504(g); and

          (iii)  Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if - (A) The Contractor defaults; or (B) The subcontractor

becomes bankrupt or insolvent.

    (6)  If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by

the contracting agency, depending on whether the subcontractor is or is not a small business concern.

    (7)  Concerning any proceeds received by the Government for property to which title has vested in the Government under the

subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the

Government to the Contractor under this contract.

    (8)  If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the

Contractor's has made to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the

terms required by this clause to be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

    (9)  To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing

payments to small business concerns, in conformity with the standards for customary contract financing payments stated in Subpart

32.113.  The Contractor shall not consider the need for such financing payments as a handicap or adverse factor in the award of

subcontracts.

(k) Limitations on Undefinitized Contract Actions.  Notwithstanding any other progress payment provision in this contract, progress

payments may not exceed eighty percent (80%) of costs incurred on work accomplished under undefinitized contract actions. A "contract

action" is any action resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or

services, but not including contract modifications that are within the scope and under the terms of the contract, such as contract

modifications issued pursuant to the Changes clause, or funding and other administrative changes. This limitation shall apply to the

costs incurred, as computed in accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is

definitized. Costs incurred which are subject to this limitation shall be segregated on contractor progress payment requests and

invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in

paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated at eighty percent (80%) of the

amount invoiced for work performed under the undefinitized contract action as long as the contract action remains undefinitized. The

amount of unliquidated progress payments for undefinitized contract actions shall not exceed eighty percent (80%) of the maximum

liability of the Government under the undefinitized contract action or such lower limit specified elsewhere in the contract. Separate

limits may be specified for separate actions.

(l)  Due date.  The designated payment office will make progress payments on the 30th date after the designated billing office receives

a proper progress payment request.  In the event that the Government requires an audit or other review of a specific progress payment

request to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled to make

payment by the specified due date.  Progress payments are considered contract financing and are not subject to the interest penalty

provision of the Prompt Payment Act.

(End of Clause)

(IF6182)

   I-64         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995
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     (a) Except as provided in (b) below, the Contractor shall not enter into any agreement with an actual or prospective subcontractor,

nor otherwise act in any manner, which has or may have the effect of restricting sales by such subcontractors directly to the Government

of any item or process (including computer software) made or furnished by the subcontractor under this contract or under any follow-on

production contract.

     (b) The prohibition in (a) above does not preclude the Contractor from asserting rights that are otherwise authorized by law or

regulation.

     (c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts under this

contract which exceed $100,000.

 (End of Clause)

(IF7210)

   I-65         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

     (a) Definitions.

      Kickback, as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or compensation of any

kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor employee, subcontractor, or subcontractor

employee for the purpose of improperly obtaining or rewarding favorable treatment in connection with a prime contract or in connection

with a subcontract relating to a prime contract.

      Person, as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock company, or

individual.

      Prime contract, as used in this clause, means a contract or contractual action entered into by the United States for the purpose

of obtaining supplies, materials, equipment, or services of any kind.

      Prime Contractor, as used in this clause, means a person who has entered into a prime contract with the United States.

      Prime Contractor employee, as used in this clause, means any officer, partner, employee, or agent of a prime Contractor.

      Subcontract, as used in this clause, means a contract or contractual action entered into by a prime Contractor or subcontractor

for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime contract.

      Subcontractor, as used in this clause (1) means any person, other than the prime Contractor, who offers to furnish or furnishes

any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract entered into in connection with such

prime contract, and (2) includes any person who offers to furnish or furnishes general supplies to the prime Contractor or a higher tier

subcontractor.

      Subcontractor employee, as used in this clause, means any officer, partner, employee, or agent of a subcontractor.

     (b) The Anti-Kickback of 1986 (41 U.S.C. 51.58) (the Act), prohibits any person from--

          (1) Providing or attempting to provide or offering to provide any kickback;

          (2) Soliciting, accepting, or attempting to accept any kickback; or

          (3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor to the

United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier subcontractor.

     (c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible violations

described in paragraph (b) of this clause in its own operations and direct business relationships.

          (2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause may have

occurred, the Contractor shall promptly report in writing the possible violation.  Such reports shall be made to the inspector general

of the contracting agency, the head of the contracting agency if the agency does not have an inspector general, or the Department of

Justice.

          (3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in paragraph (b)

of this clause.
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          (4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States under the

prime contract and/or (ii) direct that Prime Contractor withhold from sums owed a subcontractor under the prime contract the amount of

the kickback.  The Contracting Officer may order that monies withheld under subdivision (c)(4)(ii) of this clause be paid over to the

Government unless the Government has already offset those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime

Contractor shall notify the Contracting Officer when the monies are withheld.

          (5) The Contractor agrees to incorporate the substance of this clause, including subparagraph (c)(5) but excepting

subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

(End of Clause)

(IF7211)

   I-66         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

     (a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not enter into any

subcontract in excess of the small purchase limitation at FAR 13.000 with a Contractor that is debarred, suspended, or proposed for

debarment unless there is a compelling reason to do so.

     (b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed the small purchase

limitation at FAR 13.000, to disclose to the Contractor, in writing whether as of the time of award of the subcontract, the

subcontractor, or its principals is or is not debarred, suspended, or proposed for debarment by the Federal Government.

     (c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering into a

subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for information on the List of Parties

Excluded from Federal Procurement and Nonprocurement Programs).  The notice must include the following:

          (1) The name of the subcontractor.

          (2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from Federal

Procurement and Nonprocurement Programs.

          (3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of Parties

Excluded From Federal Procurement Nonprocurement Programs.

          (4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's interests

when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or proposed debarment.

(End of Clause)

(IF7212)

   I-67         52.215-8         ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT                             OCT/1997

     Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: (a) the Schedule

(excluding the specifications); (b) representations and other instructions; (c) contract clauses; (d) other documents, exhibits, and

attachments; and (e) the specifications.

          NOTE: The Order of Precedence within the specifications (paragraph (e) above) is: (1) Detailed specifications (including gage

designs) for item(s) being procured; (2) Detailed specifications for material or operations; (3) General Specifications for class or

items, and (4) General Specifications for class of materials.

(End of Clause)

(IF7003)

   I-68         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996
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     (a) All stipulations required by the Act and regulations issued by the Secretary of Labor (41 CFR Chapter 50) are incorporated by

reference. These stipulations are subject to all applicable rulings and interpretations of the Secretary of Labor that are now, or may

hereafter, be in effect.

     (b) All employees whose work relates to this contract shall be paid not less than the minimum wage prescribed by regulations issued

by the Secretary of Labor (41 CFR 50-202.2). Learners, student learners, apprentices, and handicapped workers may be employed at less

than the prescribed minimum wage (see 41 CFR 50-202.3) to the same extent that such employment is permitted under Section 14 of the Fair

Labor Standards Act (41 U.S.C. 40).

(End of clause)

(IF7114)

   I-69         52.227-1         AUTHORIZATION AND CONSENT                                                 JUL/1995

     (a) The Government authorizes and consents to all use and manufacture, in performing this contract or any subcontract at any tier,

of any invention described in and covered by a United States patent (1) embodied in the structure or composition of any article the

delivery of which is accepted by the Government under this contract or (2) used in machinery, tools, or methods whose use necessarily

results from compliance by the Contractor or a subcontractor with (i) specifications or written provisions forming a part of this

contract or (ii) specific written instructions given by the Contracting Officer directing the manner of performance. The entire

liability to the Government for infringement of a patent of the United States shall be determined solely by the provisions of the

indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier subcontract), and the

Government assumes liability for all other infringement to the extent of the authorization and consent hereinabove granted.

     (b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, in all

subcontracts at any tier for supplies or services (including construction, architect-engineer services, and materials, supplies, models,

samples, and design or testing services expected to exceed the simplified acquisition threshold); however, omission of this clause from

any subcontract, including those at or below the simplified acquisition threshold, does not affect this authorization and consent.

(End of clause)

(IF7220)

   I-70         52.245-9         USE AND CHARGES (DEVIATION)                                               APR/1984

 (a)  Definitions.      ___________

As used this clause -

Acquisition cost means the acquisition cost recorded in the Contractor's property control system or, in the absence of such record, the________________

value attributed by the Government to a government property item for purposes of determining a reasonable rental charge.

Government property means property owned or leased by the Government.___________________

Real property means land and rights in land, ground improvements, utility distribution systems, and buildings and other structures.  It_____________

does not include foundations and other work necessary for installing special tooling, special test equipment, or equipment.

Rental period means the calendar period during which government property is made available for commercial purposes._____________

Rental time means the number of hours, to the nearest whole hour, rented property is actually used for commercial purposes.  It includes___________

time to set up the property for such purposes, perform required maintenance, and restore the property to its condition prior to rental

(less normal wear and tear).

(b)  General.     _______

(1)  Rental requests must be submitted to the administrative Contracting Officer, identify the property for which rental is requested,

propose a rental period, and calculate an estimated rental charge by using the Contractor's best estimate of rental times in the

formulae described in paragraph (c) of this clause.

(2)  The contractor shall not use government property for commercial purposes, including Independent research and Development, until a

rental charge for real property, or estimated rental charge for other property, is agreed upon. Rented property shall be used only on a

non-interference basis.
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(c)  Rental charge.     ______________

  (1)  Real property and associated fixtures.       ______________________________________

    (1)  The Contractor shall obtain, at its expense, a property appraisal from an independent licensed, accredited, or certified

appraiser that computes a monthly, daily, or hourly rental rate for comparable commercial property.  The appraisal may be used to

compute rentals under this clause throughout its effective period or, if an effective period is not stated in the appraisal, for one

year following the date date the appraisal was performed.  The contractor shall submit the appraisal to the administrative Contracting

Officer at least 30 days prior to the date the property is needed for commercial use.  Except as provided in paragraph (c)(1)(iii) of

this clause, the administrative contracting Officer shall use the appraisal rental rate to determine a reasonable rental charge.

    (ii)  Rental charges shall be determined by multiplying the rental time by the appraisal rental rate expressed as a rate per hour.

Monthly or daily appraisal rental rates shall be divided by 720 or 24, respectively, to determine an hourly rental rate.

    (iii)  When the administrative Contracting Officer has reason to believe the appraisal rental rate is not reasonable, he or she

shall promptly notify the Contractor and provide his or her rationale.  The parties may agree on an alternate means for computing a

reasonable rental charge.

  (2)  Other government property.  the Contractor may elect to calculate the final rental charge using the appraisal method described in       __________________________

paragraph (c)(1) of this clause subject to the constraints therein or the following formula in which rental time shall be expressed in

increments of not less than one hour with portions of hours rounded to the next higher hour -

  Rental charge = (Rental Time in hours) (.02 per hour) (Acquisition cost)                  ________________________________________________________

                                       720 hours per month

  (3)  Alternate methodology.  The Contractor may request consideration of an alternate basis for computing the rental charge if it       ______________________

considers the monthly rental rate or a time-based rental unreasonable or impractical.

(d)  Rental payments.     ________________

  (1)  Rent is due at the time and place specified by the Contracting Officer.  If a time is not specified, the rental is due 60 days

following completion of the rental period.  The Contractor shall calculate the rental due, and furnish records or other supporting data

in sufficient detail to permit the administrative Contracting Officer to verify the rental time and computation.  Unless otherwise

permitted by law, payment shall be made by check payable to the Treasurer of the United States and sent to the contract administration

office identified in this contract or by electronic funds transfer to that office.

  (2)  Interest will be charged if payment is not made by the specified payment date or, in the absence of a specified date, the 61st

day following completion of the rental period.  Interest will accrue at the "Renegotiation Board Interest Rate" (published in the

Federal Register semiannually on or about January 1st and July 1st) for the period in which the rent is due.________________

  (3)  The Government's acceptance of any rental payment under this clause, in whole or in part, shall not be construed as a waiver or

relinquishment of any rights it may have against the Contractor stemming from the Contractor's unauthorized use of government property

or any other failure to perform this contract according to its terms.

(e)  Use revocation.  At any time during the rental period, the Government may revoke commercial use authorization and require the     _______________

Contractor, at the Contractor's expense, to return the property to the Government, restore the property to its pre-rental condition

(less normal wear and tear), or both.

(f)  Unauthorized use.  The unauthorized use of government property can subject a person to fines, imprisonment, or both, under 18     _________________

U.S.C. 641.

                                  (End of clause)

(IF7121)

   I-71         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

(a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of ''(DEVIATION)'' after the date of the clause.

(b)  The use in this solicitation or contract of any DOD FAR SUPPLEMENT (48 CFR Chapter 2) clause with an authorized deviation is

indicated by the addition of ''(DEVIATION)'' after the name of the regulation.
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(End of clause)

(IF7016)

   I-72         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        OCT/2001

                DFARS

     (a) Definition. ''SPI process,'' as used in this clause, means a management or manufacturing process that has been accepted         __________

previously by the department of defense under the Single Process Initiative (SPI) for use in lieu of specific military or Federal

specification or standard at specific facilities.  Under SPI, these processes are reviewed and accepted by a Management Council, which

includes representatives from the Defense Contract Management Agency, the Defense Contract Audit Agency, and the military departments.

    (b) Offerors are encouraged to propose SPI process in lieu of military or Federal specifications and standards cited in the

solicitation.  A listing of SPI process accepted at specific facilities is available via the Internet in Excel format at

http://www.dcma.mil/onebook/0.0/0.2/reports/modified/xls.

    (c) An offeror proposing to use an SPI process in lieu of military or Federal specifications or standard cited in the solicitation

shall--

         (1) Identify the specific military or Federal specification or standard for which the SPI process has been accepted,

         (2) identify each facility at which the offeror proposed to use the specific SPI process in lieu of military or Federal

specifications or standards cited in the solicitation;

         (3) Identify the contract line items, subline items, components, or elements affected by the SPI process; and

         (4)  If the proposed SPI process has been accepted at the facility at which it is proposed for use, but is not yet listed at

the Internet site specified in paragraph (b) of this clause, submit documentation of Department of Defense acceptance of the SPI

process.

     (d) Absent a determination that an SPI process is not acceptable for this procurement, the Contractor shall use the following SPI

processes in lieu of military or Federal specifications or standards:

(Offeror insert information for each SPI process)

SPI Process:________________________________________________________________________________

Facility:          __________________________________________________________________________________

Military or Federal Specification or Standard:                                               _____________________________________________

Affected Contract Line Item Number, Subline Item Number, Component, or Element:                                                                                ____________

_______________________________________________________________________________

     (e)  If a prospective offeror wishes to obtain, prior to the time specified for receipt of offers, verification that an SPI process

is lan acceptable replacement for military or Federal specifications or standards required by the solicitation, the prospective offeror -

         (1)  May submit the information required by paragraph (d) of this clause to the Contracting Officer prior to submission of an

offer;but

         (2)  Must submit the information to the Contracting Officer at least 10 working days prior to the date specified for receipt of

offers.

                                                (End of Clause)

(IA7009)
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CONTRACT DATA REQUIREMENTS LIST                                13-OCT-2000      002

Attachment 001     ENGINEERING EXCEPTIONS                                                          006

Attachment 002     APPENDIX I - GOVT DESIGNED ACCEPTANCE INSPECTION EQUIPMENT                      001

Attachment 003     DOCUMENT SUMMARY LIST                                                           001

For Local Clauses See: https://aais.ria.army.mil

     The following documents are hereby attached by reference and form a part of this acquisition.  These documents are available in

electronic format on the internet at http://aais.ria.army.mil/aais/SOLINFO/index.htm.  Vendors should ensure that they have the correct

revisions in their possession prior to submitting a bid proposal/quote.

List of                                                                                           Number

Addenda             Title                                                       Date             of Pages_______             _____                                                       ____             ________

Attachment 1A       Instructions for Completing DD Form 1423                    JUN 90              1 Pg

Attachment 2A       IOC Form 715-3                                              FEB 96              2 Pgs

Attachment 3A       AMCCOM Form 71-R                                            01OCT88             2 Pgs

Attachment 4A       Guidance on Documentation of Contract                                           2 Pgs

                    Data Requirements List (CDRL)

Attachment 5A       Disclosure of Lobbying Activities (SF-LLL)                                      3 Pgs

Attachment 6A       Data Delivery Description - Engineering Change Proposal     JUL 01              9 Pgs

Attachment 7A       Data Delivery Description - Notice of Revision              JUL 01              2 Pgs

Attachment 8A       Data Delivery Description - Request for Deviation           JUL 01              4 Pgs

(End of Clause)

(JS7001)
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